STATE OF CALI FORNI A

08/ 16/ 06
05- 0P6104
05- SCR-1-R1. 0/ R8. 4

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

BI D SUMMARY DEPARTMENT
I N SANTA CRUZ COUNTY | N AND NEAR
WATSONVI LLE FROM BEACH ROAD
UNDERCRGCSSI NG TO 0.1 KM NORTH OF

FREEDOM BOULEVARD OVERCROSSI NG
ASPHALT CONCRETE OVERLAY

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

Bl D245

PACE 1

08/ 17/ 06
CONTRACT CODE "A '
21 CONTRACT | TEMS

OF TRANSPORTATI ON

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -

45
PERCENT OVER EST 2.69

831 724-1011
00000089
FAX 831 768-4021

CC PREF CLAI MED

PROPGOSALS | SSUED 6 FUND TOTAL HA22 3, 020, 000 TOTAL NUMBER OF WORKI NG DAYS
NUMBER OF BI DDERS 2 ENG NEERS EST 2,671, 875.00 AMOUNT OVER 71, 868. 00
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 2,743,743.00 1 GRANI TE CONSTRUCTI ON  COVPANY
P O BOX 50085
WATSONVI LLE CA 95077
2 4,373, 020. 00 2 PAVEX CONSTRUCTI ON DI VI SI ON

120 GRANI TE ROCK WAY
SAN JOSE CA 95136

408 574-1400
00000022
FAX 408 365-9548

CC PREF CLAI MED

3. 0%



05-0P6104
05- SCR-1-R1 S
08/ 16/ 06

Bl DDER | D NAME AND ADDRESS

Bl D245
UMMARY OF REMAI NI NG BI DDERS PAGE 2
08/ 17/ 06

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

A C DI KE COVPANY
GOSHEN CA

GAGLI ASSO TRUCKI NG
SANTA CLARA CA

GLOBAL ENVI RONMENTAL NETWORK
FOUNTAI N VALLEY CA

LI NEAR OPTI ONS
MENLO PARK CA

ROBERT PENNY ENTERPRI SE
SACRAMENTO CA

STATEW DE SAFETY AND SI GNS
NI POMO CA

SHOULDER MACHI NE RENTAL

TRUCKI NG ( PARTI AL)

MESSAGE BOARD SI GNS

STRI PI NG

WATER POLLUTI ON CONTRCL PROGRAM

CONSTRUCTI ON AREA SI GNS



05-0P6104 Bl D245

05- SCR-1-R1 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

08/ 16/ 06 08/ 17/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 GAGLI ASSO TRUCKI NG TRUCKI NG ( PARTI AL)
SANTA CLARA CA

GLOBAL ENVI RONMENTAL NETWORK | NC PORTABLE CHANGEABLE MESSAGE SI GN
FOUNTAI N VALLEY CA

GLOBAL ENVI RONMENTAL NETWORK | NC PREPARE WATER POLLUTI ON CONTROL PROGRAM
FOUNTAI N VALLEY CA

LI NEAR OPTI ONS STRI PI NG
MENLO PARK CA

STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS
SAN JOSE CA



05-0P6104 Bl D245

05- SCR- 1- RL CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
08/ 16/ 06 08/ 17/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 2, 000. 00 2, 000. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 5, 000. 00 5, 000. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 10, 000. 00 10, 000. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 136, 131. 00 136, 131. 00
5 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 12, 000. 00 12, 000. 00
6 (S) 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 4,830 5. 00 24, 150. 00
7 (S) 150715 REMOVE THERVOPLASTI C PAVEMENT MARKI NG M2 39 29. 00 1,131. 00
8 152438 ADJUST FRAVE AND COVER TO GRADE EA 1 1, 500. 00 1, 500. 00
9 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 25, 400 6. 50 165, 100. 00
10 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) TONN 1, 550 63. 00 97, 650. 00
11 390102 ASPHALT CONCRETE ( TYPE A) TONN 22, 200 94. 00 2, 086, 800. 00
12 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 140 800. 00 112, 000. 00
13 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG MR 39 88. 00 3, 432. 00
14 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 21, 500 1.17 25, 155. 00
15 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 2, 420 2.50 6, 050. 00
16 (S) 840564 200 MM THERMOPLASTI C TRAFFI C STRI PE M 220 2.50 550. 00
(BROKEN 3.66 M- 0.92 M
17 (S) 840570 100 MV THERMOPLASTI C TRAFFI C STRI PE M 40, 000 .35 14, 000. 00
(BROKEN 10.98 M - 3.66 M
18 (S) 840571 100 MV THERMOPLASTI C TRAFFI C STRI PE M 930 1.50 1, 395. 00
(BROKEN 5.18 M- 2.14 M
19 (S) 840656 PAI NT TRAFFI C STRI PE ( 2- COAT) M 23, 000 .35 8, 050. 00
20 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 7, 850 2. 00 15, 700. 00
21 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 3, 890 4.10 15, 949. 00

TOTAL 2,743, 743.00
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05-0P6104

05- SCR-1-R1
08/ 16/ 06
SECOND
BI D AMOUNT

1, 000. 00 1000. 00
28, 000. 00 28000. 00
16, 000. 00 16000. 00
294, 000. 00 294000. 00
25, 000. 00 25000. 00
4.00 19320. 00
85. 00 3315. 00
2, 300. 00 2300. 00
9. 00 228600. 00
122. 00 189100. 00
150. 00 3330000. 00
100. 00 14000. 00
135. 00 5265. 00
2.00 43000. 00
7.00 16940. 00
7.00 1540. 00
2.00 80000. 00
2.00 1860. 00
1.00 23000. 00
3. 00 23550. 00
7.00 27230. 00
4,373, 020. 00

SUMMARY

OF

REMA/

N

N G

B

DDERS

Bl D245
PAGE 5
08/ 17/ 06



